
!                        Attachment D  
   General Requirements of Work 

1. General Items 

SUBCONTRACTOR acknowledges that he has visited the site and is familiar with the existing site 
conditions.  As applicable to his Work SUBCONTRACTOR shall comply with the preservation of site 
assets, as required by the Contract Documents.  Prior to starting any work, the SUBCONTRACTOR shall 
review all job conditions and shall immediately notify the CONTRACTOR, in writing, of any interference, 
unacceptable conditions, or prior defective work provided by others that would effect the proper and timely 
execution of the SUBCONTRACTOR's work.   

Eating is prohibited on the construction site except in the designated areas to be provided, or other areas as 
approved by the CONTRACTOR.  Under no circumstances is eating in the building allowed.  No drink 
cans or glass containers will be allowed in the building. 

AM/FM radios, tape players, MP3 players, Ipods, etc., are not allowed on the site. 

No smoking or use of smokeless tobacco products is permitted in the building. 

2. Staffing. 

The SUBCONTRACTOR shall provide a minimum of one (1) full time project superintendent experienced 
in his respective trade.  The SUBCONTRACTOR's superintendent shall be capable and have authority to 
make decisions regarding costs, manpower, and schedule.  The SUBCONTRACTOR shall obtain approval 
of his job management personnel prior to their assignment to the Project.  Supervision and management 
personnel of the SUBCONTRACTOR shall not be changed without prior approval of the CONTRACTOR 
after written request by the SUBCONTRACTOR.  

The SUBCONTRACTOR shall employ experienced, competent personnel who have been trained in their 
specific trade and they shall perform their duties in a workmanlike manner.   
 
3. Schedule 

Refer to "Attachment C" for the initial Project Schedule.  Use this schedule as a reference for sequencing of 
work.  Actual days of start of specific tasks may vary per the CONTRACTOR’s direction. 

SUBCONTRACTOR is responsible for beginning their specific scope of work in accordance with the 
CONTRACTOR’s project schedule.  Failure to begin work on the date required by the CONTRACTOR 
does not constitute a time extension to the SUBCONTRACTOR's contractual work durations. If the 
SUBCONTRACTOR fails to meet the duration indicated in the project schedule the SUBCONTRACTOR 
must work with a full crew all overtime/nights/weekends to get the schedule back on track.  These 
durations may be accelerated if required to meet the overall construction schedule at no extra cost to 
CONTRACTOR.  

4.  Deliveries & Storage 

The SUBCONTRACTOR shall coordinate and schedule, prior to delivery of all such materials, with the 
CONTRACTOR's Superintendent in order to maintain site access and minimize interferences in work 
areas. The SUBCONTRACTOR agrees to receive all his materials and store them in areas designated by 
the CONTRACTOR. Storage space may not be available in the building, and the SUBCONTRACTOR 
shall be responsible for proper protection (and security) of all materials stored on site.  The 
SUBCONTRACTOR will relocate his materials, at the discretion of the CONTRACTOR, if the material 
location interferes with the work of other SUBCONTRACTOR’s or the CONTRACTOR.  

 
The SUBCONTRACTOR agrees to receive all his materials and store them in areas designated by the 
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!                        Attachment D  
   General Requirements of Work 
CONTRACTOR.  Prior to shipping any materials that will be stored on site, the SUBCONTRACTOR shall 
submit a schedule for all such materials which provides the following information: 
       a.  The description of the material. 
       b. Value of the materials, including invoices. 
       c. Approximate area/volume (sf/cy) required for storage of this material 
       d. Approximate date materials will be delivered to the Project. 
       e. Duration material will be stored. 

The SUBCONTRACTOR shall coordinate and schedule, prior to delivery of all such materials, with the 
CONTRACTOR's Superintendent in order to maintain site access and minimize interferences in work 
areas. 

5. Authorities Having Jurisdiction 

The SUBCONTRACTOR shall coordinate, in a timely manner, all city, county, state, or other required 
inspections. 

6. Coordination 

The SUBCONTRACTOR acknowledges that his Work must be coordinated with the work of other trades 
and further agrees to coordinate his shop drawings, details, and submittals with those of other trades to 
ensure proper installation of all materials. 

7.  Protection of Work 

The SUBCONTRACTOR shall protect his own Work and materials adjacent to his work until accepted by 
the CONTRACTOR or the Owner and shall be responsible for either repairing, or the expense to repair, any 
damage caused by the performance of this Subcontract Work.  In the event damages occur to existing work 
and is unidentifiable to a specific trade, all repairs and replacement costs will be distributed equally to all 
trades working in that area.  The SUBCONTRACTOR will provide temporary enclosure for the protection 
of his work. 

8.  Licenses 

The SUBCONTRACTOR shall provide the CONTRACTOR a copy of his state, county, and/or local 
licenses, if such licenses are required to perform this Subcontract Work. 

9. Contract Documents. 

The SUBCONTRACTOR is responsible for obtaining sets of drawings and specifications as required for 
the performance of his Work, at the SUBCONTRACTOR’S Cost. 

The Subcontract Agreement will constitute the sole agreement between the CONTRACTOR and the 
SUBCONTRACTOR.  All previous quotations, proposals, and/or agreements will be considered null and 
void. 

It is the intent of these documents that the SUBCONTRACTOR furnishes, for the Work outlined in the 
Scope, a "complete and finished product" for the Owner to the full extent required by the Contract 
Documents.  Therefore, any component, labor, and/or equipment necessary to complete this work are 
deemed included as part of the Work of this SUBCONTRACTOR and included in the price quoted unless 
specifically excluded by the Contract Documents or this Document.  All work performed must be in strict 
accordance and compliance with the Contract Documents. 
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   General Requirements of Work 

10. Material Testing 

The SUBCONTRACTOR shall coordinate and assist in all testing and inspections.  Initial cost for testing 
laboratory shall be by others.  Cost for re-test due to noncompliance shall be borne by 
SUBCONTRACTOR. 

11. Blocking  

The SUBCONTRACTOR shall furnish and install all blocking required for proper mounting and securing 
of any equipment, fixture, and device included in this subcontract.  All blocking is to be fire retardant 
treated, unless otherwise specified. 
 
12. Clean-Up. 

SUBCONTRACTOR will clean-up on a daily basis and deposit in dumpsters on jobsite provided by the 
CONTRACTOR, all waste, dust, dirt, and debris resulting from its operation, and remove from jobsite all 
surplus materials and equipment in connection with the Work as directed by the CONTRACTOR.  In the 
event the SUBCONTRACTOR fails to complete he requested clean-up on the first normal work day 
following notification, SUBCONTRACTOR agrees to accept all cost incurred by CONTRACTOR in 
having this work performed for him and to have such costs deducted from the amount of the Subcontract.  
SUBCONTRACTOR will clean-up and remove from the site all hazardous materials resultant from the 
performance of his Work.  No Hazardous materials will be deposited in the CONTRACTOR's furnished 
dumpsters.  SUBCONTRACTOR will be responsible to daily the exterior perimeter of the site (including 
adjacent streets) of any trash, dirt, or residue resultant from its performance of the Work of this 
Subcontract. 

Daily clean up including floor sweeping per the direction of the CONTRACTOR’s superintendent.  If the 
CONTRACTOR is forced to clean up for SUBCONTRACTOR, a $500.00 minimum cost will be back 
charged to the SUBCONTRACTOR.  

The SUBCONTRACTOR shall take precautions necessary to prevent the tracking of mud or other debris 
onto existing paved areas on a daily basis.  The SUBCONTRACTOR will also be responsible for all 
vendors who will be delivering to the jobsite for the SUBCONTRACTOR.  Failure to comply with this 
requirement will result in street cleaning charges, and appropriate charges will be deducted from the 
Subcontract Amount. 
 
13.  Quality Control        

SUBCONTRACTOR is aware of the Quality Control required by the Contract Documents.  
SUBCONTRACTOR will provide all quality control and management required for his Work by the 
contract Documents.  SUBCONTRACTOR will cooperate with and provide all items necessary for the 
CONTRACTOR and Owner to perform their Quality Control and management functions, as provided in 
the Contract Documents.  

As a quality control measure, each SUBCONTRACTOR's general foreman shall read and initial Section (s) 
of the Specifications that pertain to the SUBCONTRACTOR's Work.  Evidence of the 
SUBCONTRACTORs general foreman's reading and understanding the Specification section (s) and of its 
contents will be indicated by the general foreman's initials on the Index of the Specifications and shall be 
submitted to the CONTRACTOR as a required condition precedent to the SUBCONTRACTOR's first 
payment. 
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14. Scaffolding 
 
The SUBCONTRACTOR shall provide all scaffolding, shoring, bracing, hoisting, unloading, handling, and 
transportation required for the proper performance of this Subcontract.  The SUBCONTRACTOR shall 
provide a written engineer’s report regarding any safety and capability concerns for scaffolding, shoring, 
bracing, hoisting, unloading, and transportation, if requested by the CONTRACTOR. 
        
15. Hoisting 

The SUBCONTRACTOR acknowledges the fact that the Project will not have a material and/or personnel 
hoist.  The SUBCONTRACTOR is responsible for all material handling and personnel access to all 
required work areas. 

16. Temporary Utilities and Facilities 

The following Temporary Construction Utilities and Facilities are to be furnished by the following 
SUBCONTRACTORs: 

Temporary Water Supply – Installation and maintenance by plumbing SUBCONTRACTOR to 
locations as approved by CONTRACTOR. 

  
Temporary Water Distribution for SUBCONTRACTORs - by each SUBCONTRACTOR as 
required to complete his work and as approved by CONTRACTOR 

Temporary Enclosure - by each SUBCONTRACTOR requiring the protection of his work. 

 Temporary Heating - by each SUBCONTRACTOR requiring temporary heat for his work. 

Temporary Electrical Power - Installation and maintenance by electrical SUBCONTRACTOR as 
required for the construction phase of the work and as approved by the CONTRACTOR. 
Temporary Electricity will be as specified by the Contract Documents.  Special electrical power 
equipment or power to equipment in isolated areas for the SUBCONTRACTORs' use will be the 
responsibility of the SUBCONTRACTOR.  The SUBCONTRACTOR must provide for electrical 
hook-up of his office trailer and jobsite camera for the temporary service provided in a central 
location at the trailer complex. 

Temporary Lighting - Installation and maintenance by electrical SUBCONTRACTOR as approved 
by the CONTRACTOR. Temporary Lighting will be as specified by the Contract Documents 
and OSHA requirements. 

Temporary Toilets – Facilities will be provided by the CONTRACTOR.  If facilities are abused 
and not maintained due to negligence of any SUBCONTRACTOR, the cost for any services or 
repairs to correct will be deducted from all SUBCONTRACTORs on site. 

Temporary Telephones - SUBCONTRACTORs will not be allowed to use CONTRACTOR's 
jobsite office telephone without specific permission. 

Temporary Utility Consumption Costs - Consumptions costs for Temporary Water and temporary 
Electrical systems provided by the plumbing and electrical SUBCONTRACTORs will be paid by 
the CONTRACTOR. 
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SUBCONTRACTOR is advised that temporary use of the site for office trailers, storage trailers, site 
storage, and the like is at the sole discretion of the CONTRACTOR.  All costs of the 
SUBCONTRACTOR's site office trailer, storage trailers, etc., including the installation and consumption 
costs of temporary electrical, water, and/or telephone for them, shall be the responsibility of each individual 
SUBCONTRACTOR. 

The CONTRACTOR will provide a source of water for SUBCONTRACTOR's use.  The 
SUBCONTRACTOR shall provide containers and distribute all drinking water and related supplies for the 
use of his personnel. 

17. Notices 

SUBCONTRACTOR must receive written authorization (email or fax) from the CONTRACTOR’s project 
manager for any change in scope.  Direction from anyone besides the project manager (including the owner 
and the CONTRACTOR’s superintendent) does not constitute a change order.  Request for additional 
compensation shall not be considered without this prior written approval.  
  
18. Inspection and Acceptance  

The SUBCONTRACTOR will be responsible for thoroughly inspecting all surfaces to receive his work in 
order to ensure such surfaces are properly prepared to permit the required level of quality for the completed 
work.  Upon acceptance, the SUBCONTRACTOR is responsible for the true, level, and plumb application 
of the Work.  The SUBCONTRACTOR shall immediately notify the CONTRACTOR of all unacceptable 
areas.  

19. Jobsite Meetings 

The SUBCONTRACTOR will be required to attend and participate in regularly scheduled Project meetings 
which will be held weekly at the jobsite.  All Principal Supervisory personnel shall attend these meetings. 

20. Safety 

Each SUBCONTRACTOR working on the Project will be required to perform his work in strict accordance 
with the requirements of OSHA, the Owner/CONTRACTOR agreement, CONTRACTOR’s safety program 
and other codes and standards as they may apply.  Each SUBCONTRACTOR shall be responsible for a 
complete safety program governing the employees and work of the subcontract.  This program shall be 
reviewed with the CONTRACTOR prior to starting work on site.  Barricades, lanterns, and shoring will be 
required and shall be provided for by each SUBCONTRACTOR performing any excavation work.  
Attendance of SUBCONTRACTOR at Safety Meetings held by the CONTRACTOR at the 
CONTRACTOR's discretion is mandatory.  Any and all cost related to safety involving the 
SUBCONTRACTOR and its employees will be the sole responsibility of the SUBCONTRACTOR.   

This project at minimum requires that hard hats and safety glass be worn at all times with no exceptions.  
This is a mandatory PPE requirement.  

All SUBCONTRACTORs, its employees, and sub-SUBCONTRACTORs are required to comply with all 
OSHA rules and regulations.  If the CONTRACTOR is fined due to the negligence or partial negligence of 
the SUBCONTRACTOR, its employees, or sub-SUBCONTRACTORs, all associated cost will be the 
responsibility of the SUBCONTRACTOR. 

Perimeter safety cables and/or barricades at floor openings and elevator shafts will be provided for the 
safety of all trades work on the project.  If any cable or barricade needs to be removed by a 
SUBCONTRACTOR while performing his scheduled work in a specific area, it shall solely be that  
 
SUBCONTRACTOR's responsibility to maintain and replace any/all of the cables or barricades to their 
original condition, immediately after finishing his work or at the end of the work day, whichever is 
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   General Requirements of Work 
necessary and appropriate.  In the event SUBCONTRACTOR fails to comply with any provisions of this 
subparagraph and/or subcontract, SUBCONTRACTOR shall bear all costs, liability, and damages, fees, 
levies, etc., including, at CONTRACTORS’ sole discretion and without notice, any and all costs of 
performance of this Work by CONTRACTOR, without limitation, arising from his negligence or non-
performance of this contract.  
 
21. Safety - Ground Fault Protection  

SUBCONTRACTOR agrees with, and shall comply with, OSHA Regulations Subpart K - Electrical 29 
CFR 1926.404(b) (1) (I) (ii) Ground Fault Circuit Interrupters (GFCI).  SUBCONTRACTOR shall utilize 
GFCI for his employees.  When or if GFCI are not provided by the electrical SUBCONTRACTOR, 
SUBCONTRACTOR shall provide same.  This applies to all temporary electrical, as well as permanent, 
115-120 volt single phase/15-20 ampere circuits. 
 
22.   Safety - Drug Free Jobsite 

SUBCONTRACTORs shall maintain a drug-free workplace.  SUBCONTRACTOR shall have and 
maintain a drug testing (drug screen) program for all employees assigned to the project, a required by the 
CONTRACTOR.  The drug testing program may be the SUBCONTRACTOR's own program, but in any 
case, shall be at the discretion of the CONTRACTOR.  
  
23. Site Security  

Each SUBCONTRACTOR will be responsible for the security of his own stored material, trailers, work, 
equipment, tools, etc.  If any portion of the fencing needs to be removed by a SUBCONTRACTOR while 
performing his scheduled work in a specific area, it shall solely be that SUBCONTRACTOR's 
responsibility to maintain and replace and all of the fencing to original condition, immediately after 
finishing his work or at the end of the work day, whichever is necessary and appropriate.  In the event 
SUBCONTRACTOR fails to comply with the provisions of this subparagraph, SUBCONTRACTORs shall 
bear all costs, liability, and damages, without limitation, arising from his negligence, including, at 
CONTRACTOR's sole discretion and without notice, any/all costs of performance of this work by 
CONTRACTOR. 

24. Legal Compliance 

It is SUBCONTRACTOR's responsibility to make certain that all of its Work performed under the 
Subcontract Agreement is in accordance with all applicable laws, statutes, ordinances, codes, and 
regulations.  SUBCONTRACTOR shall give all notices and comply with all laws, ordinances, rules, 
regulations, and orders of any public authority with jurisdiction over the performance of the work.  
SUBCONTRACTOR shall pay, promptly, all fees, taxes, deposits, charges, penalties, or interest that may 
be claimed against or paid by Owner/CONTRACTOR due to any failure to comply with any such laws, 
statutes, ordinances, codes, or regulations (including those pertaining to permits, licenses, or notices).  
SUBCONTRACTOR shall comply with all applicable provisions of the Clean Water Act and any 
applicable Trench Excavation Statutes. 

Employees of the SUBCONTRACTOR and/or SUBCONTRACTOR are not to discuss the project with the 
Owner. 

A valid commercial CONTRACTOR's license shall be maintained by the SUBCONTRACTOR for the 
duration of the project per the local requirements.  

 
This contract may be cancelled by the CONTRACTOR for convenience at any time. 

The SUBCONTRACTOR waives any claim for consequential damages arising out of or relating to this 
Subcontract, including but not limited to, any consequential damages due to either party’s suspension or 
termination of the Subcontract. 
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25. Project Signs 

Project signs or advertisements of any nature shall not be installed on the jobsite or structure without 
written permission of CONTRACTOR and the Owner.  

26. Samples, Submittals, and Shop Drawings.  

SUBCONTRACTOR will furnish all samples, mix-designs, mock-ups, brochures, shop drawings, colors, 
schedules, and descriptive literature required for submission to the Architect within ample time to allow for 
checking and to prevent any delay due to lack of approval.  Submittals shall be in strict accordance with 
Specification requirements and Contract Documents, particularly Specification Section 01300.  When 
submitting shop drawings, submit one (1) reproducible and five (5) prints of each sheet, unless otherwise 
specified in individual specifications and in .PDF format.  When submitting samples, submit two (2) of 
each sample, unless otherwise specified in individual specifications.  After approval of shop drawings, 
SUBCONTRACTOR shall promptly submit to CONTRACTOR corrected "field and file" sepias and prints 
required for distribution to other SUBCONTRACTORs for construction coordination purposes, per 
CONTRACTOR's discretion.  Furthermore, SUBCONTRACTOR will provide, at his cost, all sets of 
drawings and documents as required by the CONTRACTOR for as-builts and O&M manuals. 

27. Parking 

SUBCONTRACTORs are advised that parking of privately-owned and company vehicles on the site WILL 
BE PERMITTED, but is limited, and space is not guaranteed.  Onsite parking for vehicles will be 
coordinated with CONTRACTOR's Project Superintendent.   

28. Subcontract Close-Out and Operation and Maintenance Manuals 

SUBCONTRACTOR will comply with all requirements of the Contract Documents as to Subcontract 
Close-Out, including, but not limited to, Operation and Maintenance data, system training, and Project 
Record Documents.  See specifically specification section 01700 and each individual specification.  
SUBCONTRACTOR will be required to submit form which certifies that all systems, equipment, fire 
stopping components, incorporated products, and the like furnished by SUBCONTRACTOR are complete 
and operations for the purpose for which said system or product were intended.  

29. Substitutions. 

SUBCONTRACTOR maintains that all its products and materials are in accordance with the Project 
Documents.  Any substitutions must be submitted in writing and in a timely manner so as not delay the 
schedule of the work, and shall be in strict accordance with Contract Documents, specifically Specification 
Section 01631. 

30. Reporting and Documentation 

SUBCONTRACTOR further agrees to submit, in a timely manner, any and all report forms, programs, etc., 
including, but not limited to:  
 a. Daily Reports 
 b. Site Specific Safety Program 
  
 c.  MSDS Sheets (Job Specific) 
 d. Accident/Injury Report 
 e. Any other report, data, or response that is required by CONTRACTOR 

SUBCONTRACTOR shall fill out CONTRACTOR's Daily Report form and submit to the jobsite office no 
later than 9:00am each day for the previous day's work. 
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31. Record Documents  
  
A record set of Project Documents will be kept, in accordance with the provisions of the Project Manual, in 
the CONTRACTOR's jobsite office and will be identified as Record Documents Set.  Any changes within 
the scope of Work shall be recorded on the Record Document set by the SUBCONTRACTOR making the 
change.  The change will be noted in a legible, concise, and explanatory manner in red or blue ink so as to 
allow further markings and notations to be made adjacent to the note. These drawings shall be delivered to 
the CONTRACTOR upon completion of the Work and shall be furnished on disk in .PDF format along 
with hard copies of all as-built, operations and maintenance documentation 

All such changes shall be recorded on the Record Set by the SUBCONTRACTOR with in twenty four (24) 
hours of the change being accomplished in the field. The Record Document Set will be reviewed monthly 
by the CONTRACTOR's project manager or superintendent to ensure compliance with this requirement.  
Any SUBCONTRACTOR not keeping a current record of his changes on the Record Document Set will be 
subject to having all Progress Payments and Final Payments withheld until all changes have been recorded 
and the Record Document Set is current, accurate, and satisfactory to CONTRACTOR. 

32. Schedule 

Refer to "Attachment C" for the initial Project Schedule.  Use this schedule as a reference for sequencing of 
work.  Actual days of start of specific tasks may vary per the CONTRACTOR’s direction. 

SUBCONTRACTOR is responsible for beginning their specific scope of work in accordance with the 
CONTRACTOR’s project schedule.  Failure to begin work on the date required by the CONTRACTOR 
does not constitute a time extension to the SUBCONTRACTOR's contractual work durations. If the 
SUBCONTRACTOR fails to meet the duration indicated in the project schedule the SUBCONTRACTOR 
must work with a full crew all overtime/nights/weekends to get the schedule back on track.  These 
durations may be accelerated if required to meet the overall construction schedule at no extra cost to 
CONTRACTOR.  

33. Corrective Work 

The SUBCONTRACTOR shall be responsible for the touch-up of paint on steel, fireproofing, or patching 
of any concrete as the result of the attachment of the clips, hangers, supports, and any other similar items in 
the performance of the work.  

Unless such notice is given, the SUBCONTRACTOR shall be barred from making any claims and shall be 
responsible for any damage caused by the correction of his work. The SUBCONTRACTOR, upon notice, 
shall correct all deficiencies in a timely manner before proceeding with the next sequence of Work. 

34.  Layout 

The SUBCONTRACTOR shall be responsible for all field engineering and layout of lines and grades 
which are required for the proper performance of this Subcontract.  The CONTRACTOR shall provide one 
(1) benchmark at each floor and one (1) control line running parallel with each major "lettered" column 
lines and one (1) control line running parallel with each major "numbered" column lines.
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